STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 32

NUMBER OF Bl DDERS 8
PROGRAM ELEMENTS

Bl D RANK

09/ 17/ 03
04-228444

B I

04- CC- 680- R0. 0/ RO. 6
04- ALA- 680-R21. 5/ R21. 9

DI SADVANTAGED BUSI NESS ENTERPRI SE -
3, 500, 000

FUND TOTAL
ENG NEERS EST

HE11l

D SUMMARY

I'N CONTRA COSTA AND ALAMEDA

DEPARTMENT OF TRANSPORTATI ON

COUNTI ES IN SAN RAMON AND DUBLI N
FROM 0. 6 KM SOUTH TO 0. 7 KM NORTH
OF ALCOSTA BOULEVARD OVERCROSSI NG

MODI FY | NTERCHANGE

30. 0%

Bl D245
PAGE 1
09/ 19/ 03
CONTRACT CODE 'B '
140 CONTRACT | TEMS

FEDERAL AID ACI M 680-1(060)N

TOTAL NUMBER OF WORKI NG DAYS

9, 921, 000. 00 AMOUNT UNDER

3, 266, 899. 35

R P

Bl D TOTAL

6, 654, 100. 65

6, 691, 886. 10

7,024, 480. 00

7,065, 023. 00

7,604, 561. 85

Bl DDER | D

Bl DDER | NFORMATI ON

475

PERCENT UNDER EST 32. 93

( NAME/ ADDRESS/ LOCATI ON)

BAY CI TI ES PAVI NG AND GRADI NG

I NC
P O BOX 6227
CONCORD CA  94524-6227

GHI LOTTI
I NC

246 CGHI LOTTI AVE
SANTA ROSA CA 95407

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551

O C JONES AND SONS I NC

1520 FOURTH STREET
BERKELEY CA 94710

TOP GRADE CONSTRUCTI ON | NC

50 CONTRACTORS STREET
LI VERMORE CA 94551-4863

CONSTRUCTI ON COVPANY

FAX

FAX

FAX

FAX

FAX

925 687- 6666
00238650
925 687-2122

707 585-1221
00644515
707 585-1601

925 606- 2400
00591940
925 961-1925

510 526- 3424
00759729
510 526-0990

925 449-5764
00592597
925 449-5875



04- 228444

04- CC- 680- R
09/ 17/ 03
6 7,940,944.00 3
7 7,149,853.00 2
(| RREGULAR)
8 7,181,414.00 7
(I RREGULAR)

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT
SAN RAMON CA 94583

GRANI TE CONSTRUCT! ON  COMPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

DE SI LVA GATES CONSTRUCTI ON

P O BOX 2909
DUBLI N CA 94568

925 552- 8250
00732283
FAX 925 552-8254

831 724-1011
00000089
FAX 831 768-4021

925 829-9220
00704195
FAX 925 803-4263

Bl D245
PAGE 2
09/ 19/ 03



04- 228444

04- CC-680-R
09/ 17/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 3

09/ 19/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR
CAMPBELL CA

CENTRAL FENCE
SAN JOSE CA

DURA ART STONE
HAYWARD CA

HElI M BROS
MARTI NEZ CA

JOSEPH J ALBANESE
SANTA CLARA CA

MBI
LI VERMORE CA

M KE BROMN ELECTRI C
COTATI CA

R AND W CONCRETE
SOUTH SAN FRANCI SCO CA

RI LEYS STRI Pl NG
BENI Cl A CA

SCHOTKA
AMERI CAN CANYON CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

SO L NAIL WALL

FENCI NG

MONCLI THS

CLEARI NG AND GRUBI NG

M NOR CONCRETE

METAL BEAM GUARD RAI L, SIGN STRUCTURE, CONCRETE BARRI ER

ELECTRI CAL

RETAI NI NG WALL

STRI PI NG

SI GNI NG

LANDSCAPI NG



04- 228444

04- CC-680-R
09/ 17/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 4
09/ 19/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

AVAR CONSTRUCTI ON
CAMPBELL CA

CENTRAL FENCE
SAN JOSE CA

GOLDEN STATE TRAFFI C SERVI CE
RANCHO CORDOVA CA

HARRI S SALI NAS
LI VERMORE CA

HEAPS ELECTRI CAL
SACRAMENTO CA

HEI M BROS
MARTI NEZ CA

M BUMGARNER | NC
LI VERMORE CA

RI LEYS STRI Pl NG
BENI Cl A CA

S T | TRUCKI NG
SANTA CRUZ CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

CONTI NUED ON NEXT PAGE

SO L NAIL SHOTCRETE

FENCI NG AND RAI LI NG

CONSTRUCTI ON AREA SI G\S

REBAR

ELECTRI CAL

CLEARI NG

METAL BEAM GUARD RAIL, SIGN STRUCTURE AND BARRI ERS

STRI PI NG

TRUCKI NG ( PORTI ON)

ROADSI GN SI GNS AND PERVANMENT CRASH CUSHI ONS

ERCSI ON CONTRCL



04- 228444

04- CC-680-R
09/ 17/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 5

09/ 19/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AVAR
CAMPBELL CA

DURA ART STONE
HAYWARD CA

ELI JAH ELECTRI CAL
MODESTO CA

HARRI S SALI NAS
LI VERMORE CA

JOSEPH J ALBANESE
SANTA CLARA CA

K C | ENVI RONMVENTAL
SAN LU S OBI SPO CA

M BUMGARNER | NC
LI VERMORE CA

M BUMGARNER | NC
LI VERMORE CA

OLI VEI RA FENCE
SANTA CLARA CA

CONTI NUED ON NEXT PAGE

SO L NAI LI NG

PRECAST MONOLI THS

ELECTRI CAL

REBAR

CONCRETE FLATWORK

ERCSI ON CONTRCL

CONCRETE BARRI ER, METAL BEAM GUARD RAI L, SIGN STRUCTURE

FORM AND POUR BARRI ER

FENCI NG



04- 228444

04- CC-680-R
09/ 17/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 6

09/ 19/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

SCHOTKA
AVERI CAN CANYON CA

WATKI N AND BORTCLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

ROADSI DE SI GNS

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ABSL
HAYWARD CA

AVAR
CAMPBELL CA

CENTRAL FENCE
SAN LEANDRO CA

CHRI SP
FREMONT CA

LANE SAFETY
BENI Cl A CA

MBI
LI VERMORE CA

R AND W CONCRETE
SOUTH SAN FRANCI SCO CA

REVEGETATI ON SERVI CES
H GLEY AZ

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE GRI NDI NG ( PARTI AL)

SO L NAIL WALL

FENCI NG

STRI PI NG

TRAFFI C CONTROL ( PARTI AL)

CONCRETE BARRI ERS AND OVERHEAD SI GNS

STRUCTURE CONCRETE

EROSI ON CONTROL ( PARTI AL)



04- 228444

04- CC-680-R
09/ 17/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 7

09/ 19/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

SPIRIT ROAD A LS
SAN JOSE CA

ST FRANCI S ELECTRIC
HAYWARD CA

STATEW DE SAFETY AND S| GNS
NI POMO CA

STRANGE AND CHALMERS
VALLEJO CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

TDW
LI VERMORE CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

EMULSI ONS ( PARTI AL)

ELECTRI CAL

ROADSI DE SI GNS

M NOR CONCRETE

HYDROSEED!I NG

UNDERGROUND ( PARTI AL)

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ABSL
HAYWARD CA

A C CURBS
FAI RFI ELD CA

CENTRAL FENCE
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

GRI NDI NG

ASPHALT CONCRETE BERM

FENCI NG



04- 228444

04- CC-680-R
09/ 17/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 8
09/ 19/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

DURA ART STONE
HAYWARD CA

JCE HEIM
ALAMO CA

JOSEPH J ALBANESE
SANTA CLARA CA

KCI
SAN LU S OBl SPO CA

MBI
LI VERMORE CA

OVEN
EMERYVI LLE CA

R M HARRI S
CONCORD CA

RI LEYS STRI Pl NG
BENI Cl A CA

STI
SANTA CRUZ CA

ST FRANCI S ELECTRIC
HAYWARD CA

STATEW DE SAFETY AND S| GNS
FAI RFI ELD CA

CONTI NUED ON NEXT PAGE

PRECAST WALL

CLEARI NG

M NOR CONCRETE

HYDROSEEDI NG

CONCRETE BARRI ERS, METAL BEAM GUARD RAIL, SI GNS STRUCTURES

SAWCUTTI NG

STRUCTURE CONCRETE ( PARTI AL)

STRI PI NG

TRUCKI NG

ELECTRI CAL ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS



04- 228444

04- CC-680-R
09/ 17/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 9

09/ 19/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 TDW UNDERGROUND ( PARTI AL)
LI VERMORE CA
THOVAS AND PRATT STORM WATER POLLUTI ON PLAN AND LEAD COWPLI ANCE PLAN
Pl NOLE CA
WATKI N AND BORTOLUSSI LANDSCAPI NG
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ELECTRI CAL

AVAR CONSTRUCTI ON
SANTA CLARA CA

ELI JAH ELECTRI C
MODESTO CA

HARRI S SALI NAS
LI VERMORE CA

MBI
LI VERMORE CA

SO L NAIL, TIEBACKS AND SHOTCRETE

ELECTRI CAL

REBAR

SI GNS AND BARRI ERS



04- 228444

04- CC-680-R
09/ 17/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 10

09/ 19/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AVAR CONSTRUCTI ON
CAMPBELL CA

CENTRAL FENCE
SAN JOSE CA

ELI JAH ELECTRI CAL
MODESTO CA

JCE HEIM
ALAMO CA

KCI
SAN LU S OBI SPO CA

MBI
LI VERMORE CA

R AND W CONCRETE
SOUTH SAN FRANCI SCO CA

RI LEYS STRI Pl NG
BENI Cl A CA

S T | TRUCKI NG
SANTA CRUZ CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

STRANGE AND CHALMERS
VALLEJO CA

CONTI NUED ON NEXT PAGE

SO L NAIL WALL

FENCI NG

ELECTRI CAL

CLEARI NG AND GRUBI NG

ERCSI ON CONTRCL

BARRI ER RAIL, METAL BEAM GUARD RAIL AND SI GN STRUCTURES

RETAI NI NG WALL

STRI PI NG

TRUCKI NG

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

M NOR CONCRETE



04- 228444

04- CC-680-R
09/ 17/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 11

09/ 19/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CENTRAL FENCE
SAN JOSE CA

JCE HEI' M
ALAMO CA

JOSEPH J ALBANESE
SANTA CLARA CA

MBI
LI VERMORE CA

R AND W CONCRETE
SOUTH SAN FRANCI SCO CA

REVEGETATI ON SERVI CES
H GLEY AZ

RI LEYS STRI Pl NG
BENI Cl A CA

ST FRANCI S ELECTRI C
HAYWARD CA

T D W CONSTRUCTI ON
LI VERMORE CA

CONTI NUED ON NEXT PAGE

FENCI NG

CLEARI NG

M NOR CONCRETE ( PARTI AL)

CONCRETE BARRI ER, METAL BEAM GUARD RAIL, SIGN STRUCTURE

STRUCTURAL CONCRETE ( PARTI AL)

ERCSI ON CONTRCL

STRI PI NG

ELECTRI CAL

UNDERGROUND ( PARTI AL)



04- 228444
04- CC-680-R
09/ 17/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACGE 12

09/ 19/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 WATKI N AND BORTOLUSSI
SAN RAFAEL CA

LANDSCAPI NG



04- 228444 Bl D245

04- CC-680-R CONTRACT PROPOSAL OF LOW BI DDER PACE 13
09/ 17/ 03 09/ 19/ 03
| TEM I TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI Tl CAL PATH METHOD) LS LUMP SUM 13, 700. 00* 13, 700. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 225 950. 00 213, 750. 00

3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 590. 00* 4,590. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 11, 880. 00* 11, 880. 00

5 031781 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 24 245. 00 5, 880. 00

6 074023 TEMPORARY ERGCSI ON CONTROL (%4 34, 900 .40 13, 960. 00

7 074029 TEMPORARY SI LT FENCE M 2,190 3.50 7, 665. 00

8 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 3, 130. 00 12, 520. 00

9 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 6 1,633.00 9, 798. 00
10 074034 TEMPORARY COVER (%4 5, 660 1.10 6, 226. 00
11 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 11, 118. 00* 11, 118. 00
12 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 48, 408. 00~* 48, 408. 00
13 (S) 120120 TYPE 111 BARRI CADE EA 5 86. 70 433. 50
14 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) (%4 55 30. 60 1, 683. 00
15 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1,750 2.04 3,570. 00
16 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 80 18. 35 1, 468. 00
17 120300 TEMPORARY PAVEMENT MARKER EA 340 5.10 1,734.00
18 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 10, 200. 00 20, 400. 00
19 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 4,100 21. 80 89, 380. 00
20 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 200 181. 50 36, 300. 00
21 150206 ABANDON CULVERT EA 7 1, 704.00 11, 928. 00
22 150221 ABANDON | NLET EA 6 604. 00 3,624.00
23 150605 REMOVE FENCE M 800 13.35 10, 680. 00
24 150620 REMOVE GATE EA 2 255. 00 510. 00
25 150662 REMOVE METAL BEAM GUARD RAI LI NG M 26 87.20 2,267. 20
26 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 680 1.45 986. 00
27 150715 REMOVE THERMOPLASTI C PAVEMENT NMARKI NG M2 30 25.50 765. 00
28 150722 REMOVE PAVEMENT MARKER EA 430 1.55 666. 50
29 150742 REMOVE ROADSI DE SI GN EA 21 76. 50 1, 606. 50
30 150748 REMOVE ROADSI DE SI GN PANEL EA 6 51. 00 306. 00
31 150760 REMOVE SI GN STRUCTURE EA 1 2, 805. 00 2, 805. 00
32 150771 REMOVE ASPHALT CONCRETE DI KE M 170 7.15 1, 215.50
33 150805 REMOVE CULVERT M 19 33.00 627. 00
34 150820 REMOVE | NLET EA 8 524. 00 4,192. 00
35 152317 RESET ROADSI DE SI GN ( TWO POST) EA 1 122. 40 122. 40
36 152392 RELOCATE ROADSI DE SI GN (WOOD POST) EA 14 122. 40 1,713. 60
37 152393 RELOCATE ROADSI DE SI GN EA 8 76. 50 612. 00

( STRAP AND SADDLE BRACKET METHOD)



04- 228444 Bl D245

04- CC-680-R CONTRACT PROPOSAL OF LOW BI DDER PACE 14
09/ 17/ 03 09/ 19/ 03
| TEM I TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
38 031782 ADJUST | NLET TO GRADE EA 3 1, 428. 00 4,284.00
39 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 910 4.02 3, 658. 20
40 153210 REMOVE CONCRETE VB 1, 060 39. 80 42,188. 00
41 155003 CAP | NLET EA 8 816. 00 6, 528. 00
42 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
43 170101 DEVELCP WATER SUPPLY LS LUWP SUM 15, 000. 00~ 15, 000. 00
44 190101 ROADWAY EXCAVATI ON VB 45, 000 11.70 526, 500. 00
45 190103 ROADWAY EXCAVATI ON ( TYPE YY) VB 3, 560 10. 00 35, 600. 00
(AERI ALLY DEPOCSI TED LEAD)
46 190110 LEAD COWVPLI ANCE PLAN LS LUWP SUM 2, 040. 00~ 2, 040. 00
47 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1, 090 26. 25 28,612. 50
48 (F) 192050 STRUCTURE EXCAVATI ON ( TI EBACK WALL) VB 336 36. 50 12, 264. 00
49 192051 STRUCTURE EXCAVATI ON (TYPE YY) VB 41 22.10 906. 10
(AERI ALLY DEPGCsI TED LEAD)
50 (F) 192055 STRUCTURE EXCAVATION (SO L NAIL WALL) VB 780 36. 20 28, 236. 00
51 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1, 200 58. 80 70, 560. 00
52 (F) 193026 STRUCTURE BACKFI LL ( TI EBACK WALL) VB 16 137. 80 2,204. 80
53 (F) 193028 STRUCTURE BACKFI LL (SO L NAIL WALL) VB 98 105. 40 10, 329. 20
54 031783 GECSYNTHET! C EMBANKMENT  REI NFORCEMENT (%4 780 2.95 2,301. 00
55 (S) 197060 SO L NAIL ASSEMBLY M 3,001 62. 45 187, 412. 45
56 031784 | MPORTED BORROW ( GEOSYNTHETI C REI NFORCED VB 2,760 29.00 80, 040. 00
EMBANKMVENT)
57 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 453, 900. 00~ 453, 900. 00
58 (S) 200101 | MPORTED TOPSO L VB 360 53. 00 19, 080. 00
59 (S) 200114 ROCK BLANKET (%4 1, 460 16. 30 23,798. 00
60 031795 EROSI ON CONTRCOL ( NETTI NG M2 830 5.25 4,357.50
61 (S) 203021 FI BER ROLLS M 7,250 12.25 88, 812. 50
62 203026 MOVE- | N MOVE- QUT ( EROSI ON CONTRCL) EA 12 1, 020. 00 12, 240. 00
63 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 55, 080. 00* 55, 080. 00
64 (S) 208000 | RRI GATI ON SYSTEM LS LUWP SUM 261, 720. 00* 261, 720. 00
65 208731 200 MM CORRUGATED HI GH DENSI TY M 190 235.00 44, 650. 00
POLYETHYLENE PI PE CONDUI T
66 208909 EXTEND 200 MM CONDUI T M 40 163. 00 6, 520. 00
67 220101 FI NI SH NG ROADWAY LS LUWP SUM 1. 00* 1.00
68 250401 CLASS 4 AGGREGATE SUBBASE VB 9, 100 27.00 245, 700. 00
69 260301 CLASS 3 AGCGREGATE BASE VB 3,520 38. 00 133, 760. 00
70 390155 ASPHALT CONCRETE (TYPE A) TONN 9, 000 39. 50 355, 500. 00
71 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 200 3.55 710. 00



04- 228444 Bl D245

04- CC- 680- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
09/ 17/ 03 09/ 19/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

72 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 45 5.10 229. 50

73 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 300 3.55 4,615. 00

74 395001 LI QUI D ASPHALT, SC-70 (PRI ME COAT) TONN 23 1. 00 23. 00

75 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 2 1. 00 2.00

76 (S) 500050 TI EBACK ANCHOR EA 58 2,113.00 122, 554. 00

77 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 852 867. 00 738, 684. 00

78 031785 M NOR CONCRETE EA 28 3, 550. 00 99, 400. 00
(CI TY PRECAST CONCRETE MONOLI THS)

79 031786 M NOR CONCRETE M 46 76. 50 3,519. 00
(CI TY PRECAST CONCRETE WALLS)

80 031787 M NOR CONCRETE ( CONCRETE FOOTI NG) VB 50 525. 00 26, 250. 00

81 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 100 1, 050. 00 105, 000. 00

82 510526 M NOR CONCRETE ( BACKFI LL) VB 75 200. 00 15, 000. 00

83 (F) 511063 FRACTURED FI N TEXTURE MR 1,072 56. 10 60, 139. 20

84 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 83, 820 2.04 170, 992. 80

85 (SF) 520106 BAR RElI NFORCI NG STEEL ( EPOXY COATED) KG 22, 000 2.35 51, 700. 00

86 (F) 530100 SHOTCRETE VB 277 562. 00 155, 674. 00

87 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 3, 600 6.72 24, 192. 00

88 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 3, 600 .56 2,016. 00

89 (S) 561009 920 MV CAST- | N- DRI LLED- HOLE M 6 950. 00 5, 700. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

90 566011 ROADSI DE SI GN - ONE POST EA 27 199. 00 5, 373. 00

91 566012 ROADSI DE SI GN - TWO POST EA 2 255. 00 510. 00

92 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 127.50 127.50
METHOD)

93 568016 INSTALL SI GN PANEL ON EXI STI NG FRAME MR 10 235. 00 2, 350. 00

94 620908 375 MM ALTERNATI VE Pl PE CULVERT M 65 181. 00 11, 765. 00

95 031788 375 MM ALTERNATE Pl PE CULVERT M 23 173. 00 3, 979. 00
(TYPE B)

96 620909 450 MM ALTERNATI VE Pl PE CULVERT M 270 172.00 46, 440. 00

97 031789 450 MM ALTERNATE Pl PE CULVERT M 260 165. 00 42, 900. 00
(TYPE B)

98 620924 900 MM ALTERNATI VE Pl PE CULVERT M 6 325. 00 1, 950. 00

99 031790 1220 MM ALTERNATE Pl PE CULVERT M 2 500. 00 1, 000. 00

100 664035 900 MM CORRUGATED STEEL PI PE M 14 558. 00 7,812.00
(3.51 MM THI CK)

101 664068 450 MM CORRUGATED STEEL Pl PE M 50 170. 00 8, 500. 00

(3.51 MV THI CK)



04- 228444 Bl D245

04- CC- 680- R CONTRACT PROPOSAL OF LOW BI DDER PAGE 16
09/ 17/ 03 09/ 19/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
102 031791 150 MM ALTERNATE Pl PE UNDERDRAI N M 690 86. 00 59, 340. 00
103 682001 PERVEABLE MATERI AL VB 23 82. 00 1, 886. 00
104 682049 CLASS 3 PERVEABLE MATERI AL ( BLANKET) VB 140 61. 50 8, 610. 00
105 703545 300 MM WELDED STEEL PI PE (6.35 MV THI CK) M 12 338. 00 4, 056. 00
106 031792 PRECAST CONCRETE MANHOLE EA 1 2, 040. 00 2. 040. 00
( CONTRA COSTA COUNTY)
107 731502 M NOR CONCRETE (M SCELLANEOUS VB 170 525. 00 89, 250. 00
CONSTRUCTI ON)
108 (F) 731517 M NOR CONCRETE ( GUTTER) M 466 54. 00 25, 164. 00
109 (S) 750001 M SCELLANEOUS | RON AND STEEL KG 7,868 1.55 12, 195. 40
110 (S) 031793 TUBULAR STEEL RAI LI NG FENCE M 55 1, 098. 55 60, 420. 25
(CI TY GATEWAY ENTRANCE)
111 (SF) 800386 CHAI'N LI NK FENCE (TYPE CL-1.2, M 403 33. 45 13, 480. 35
VI NYL- CLAD)
112 (S) 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 500 33. 45 16, 725. 00
113 (S) 802592 2.4 M CHAI N LI NK GATE (TYPE CL-1.8) EA 2 867. 00 1, 734. 00
114 (S) 832001 METAL BEAM GUARD RAI LI NG M 25 129. 00 3, 225. 00
115 833126 CONCRETE BARRI ER ( TYPE 25A) M 111 161. 00 17, 871. 00
116 ( SF) 839527 CABLE RAI LI NG ( MODI FI ED) M 28 67. 00 1, 876. 00
117 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 2,422. 00 4. 844. 00
118 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 1, 938. 00 11, 628. 00
119 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 1 4., 590. 00 4,590. 00
120 839701 CONCRETE BARRI ER ( TYPE 60) M 194 143. 00 27, 742. 00
121 839703 CONCRETE BARRI ER ( TYPE 60C) M 26 266. 00 6, 916. 00
122 839704 CONCRETE BARRI ER ( TYPE 60D) M 140 114. 00 15, 960. 00
123 049526 CONCRETE BARRI ER ( TYPE 60D) MODI FI ED M 291 133. 00 38, 703. 00
124 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 150 46. 00 6, 900. 00
125 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 4,700 1.10 5, 170. 00
126 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 42 2.30 96. 60
127 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 920 2.30 2,116. 00
128 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 210 1. 00 210. 00
129 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 12 40. 80 489. 60
130 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 720 1.85 1, 332. 00
131 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 550 4.10 2, 255. 00
132 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 142, 800. 00* 142, 800. 00
133 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 71, 400. 00* 71, 400. 00
134 (S) 860403 H GHVAY LI GHTI NG LS LUMP SUM 105, 345. 00* 105, 345. 00

135 860501 SI GN | LLUM NATI ON LS LUWP SUM 4, 080. 00* 4,080. 00



04- 228444 Bl D245

04- CC- 680- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
09/ 17/ 03 09/ 19/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
136 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 2 4,080. 00 8, 160. 00
137 (S) 031794 | RRI GATI ON CONTROLLER ENCLOSURE EA 1 8, 670. 00 8, 670. 00
CABI NET (CI TY)
138 (S) 861100 RAVP METERI NG SYSTEM EA 2 71, 400. 00 142, 800. 00
139 (S) 861304 REMOVE TRAFFI C SI GNAL STANDARD EA 1 2, 040. 00 2,040. 00
140 999990 MOBI LI ZATI ON LS LUMP SUM 650, 000. 00* 650, 000. 00

TOTAL 6, 654, 100. 65



04- 228444 Bl D245

04- CC-680-R SUMMARY OF REMAI NI NG BI DDERS PACE 18
09/ 17/ 03 09/ 19/ 03
| TEM SECOND TH RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 13, 700. 00* 13700. 00 13, 700. 00* 13700. 00 2,500. 00* 2500. 00 13, 700. 00* 13700. 00

2 1, 800. 00 405000. 00 800. 00 180000. 00 2, 000. 00 450000. 00 250. 00 56250. 00

3 8, 100. 00* 8100. 00 8, 100. 00* 8100. 00 1, 000. 00* 1000. 00 8, 100. 00* 8100. 00

4 37, 500. 00* 37500. 00 1, 500. 00~ 1500. 00 40, 000. 00~ 40000. 00 15, 000. 00* 15000. 00

5 85. 00 2040. 00 200. 00 4800. 00 750. 00 18000. 00 200. 00 4800. 00

6 .36 12564. 00 .50 17450. 00 .50 17450. 00 . 60 20940. 00

7 6. 40 14016. 00 9. 00 19710. 00 12. 00 26280. 00 4.50 9855. 00

8 1, 000. 00 4000. 00 1, 210. 00 4840. 00 3, 000. 00 12000. 00 700. 00 2800. 00

9 4, 000. 00 24000. 00 2,400. 00 14400. 00 2,500. 00 15000. 00 1, 400. 00 8400. 00
10 2.75 15565. 00 2.00 11320. 00 2.50 14150. 00 .90 5094. 00
11 6, 641. 00* 6641. 00 6, 650. 00* 6650. 00 10, 000. 00* 10000. 00 11, 000. 00~ 11000. 00
12 25, 000. 00* 25000. 00 32, 500. 00* 32500. 00 50, 000. 00* 50000. 00 80, 000. 00* 80000. 00
13 50. 00 250. 00 100. 00 500. 00 250. 00 1250. 00 70. 00 350. 00
14 30. 00 1650. 00 30. 00 1650. 00 50. 00 2750. 00 43. 00 2365. 00
15 2.00 3500. 00 2.00 3500. 00 1.40 2450. 00 1.30 2275. 00
16 20. 00 1600. 00 25.00 2000. 00 30. 00 2400. 00 30. 00 2400. 00
17 5.00 1700. 00 5.00 1700. 00 4.00 1360. 00 6. 00 2040. 00
18 8, 750. 00 17500. 00 5, 000. 00 10000. 00 6, 200. 00 12400. 00 5, 000. 00 10000. 00
19 42.00 172200. 00 22.00 90200. 00 30. 00 123000. 00 35.00 143500. 00
20 165. 00 33000. 00 70. 00 14000. 00 175. 00 35000. 00 150. 00 30000. 00
21 750. 00 5250. 00 1, 410. 00 9870. 00 1, 500. 00 10500. 00 1,572.00 11004. 00
22 525. 00 3150. 00 380. 00 2280. 00 800. 00 4800. 00 835. 00 5010. 00
23 13. 00 10400. 00 13. 00 10400. 00 10. 00 8000. 00 13.50 10800. 00
24 250. 00 500. 00 250. 00 500. 00 200. 00 400. 00 280. 00 560. 00
25 85. 50 2223.00 21.00 546. 00 21.00 546. 00 90. 00 2340. 00
26 1.40 952. 00 1.50 1020. 00 3. 00 2040. 00 4.00 2720. 00
27 25.00 750. 00 25.00 750. 00 35.00 1050. 00 43. 00 1290. 00
28 1.50 645. 00 1.50 645. 00 1.00 430. 00 3. 00 1290. 00
29 75. 00 1575. 00 75. 00 1575. 00 100. 00 2100. 00 55. 00 1155. 00
30 50. 00 300. 00 150. 00 900. 00 50. 00 300. 00 45. 00 270. 00
31 3, 750. 00 3750. 00 2,750. 00 2750. 00 2, 750. 00 2750. 00 2, 800. 00 2800. 00
32 3. 00 510. 00 3. 00 510. 00 15. 00 2550. 00 5.00 850. 00
33 43. 00 817.00 65. 00 1235. 00 75. 00 1425. 00 79. 00 1501. 00
34 500. 00 4000. 00 410. 00 3280. 00 1, 100. 00 8800. 00 1,125. 00 9000. 00
35 120. 00 120. 00 120. 00 120. 00 400. 00 400. 00 300. 00 300. 00
36 120. 00 1680. 00 120. 00 1680. 00 175. 00 2450. 00 200. 00 2800. 00
37 75. 00 600. 00 75. 00 600. 00 100. 00 800. 00 150. 00 1200. 00
38 1, 000. 00 3000. 00 615. 00 1845. 00 1, 400. 00 4200. 00 375. 00 1125. 00
39 9. 00 8190. 00 4.00 3640. 00 10. 00 9100. 00 6. 00 5460. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04- 228444

04- CC-680-R

09/ 17/ 03

300.

54, 000.
350, 000.
230.
160.

7, 500.
30.

42.

49.

650.
1, 250.
2, 075.

670.
2,100.

00

50350.
8000.
30000.
15000.
585000.
71200.
5000.
30520.
15120.
1312.
30420.
75300.
3568.
21560.
5850.
195065.
46920.
350000.
18720.
23360.
1867.
61625.
3600.
54000.
350000.
43700.
6400.
7500.
273000.
147840.
441000.
1600.
360.
11700.
14950.
2500.
120350.
570840.
58800.

SUMMARY

OF

REMA/

515.
1, 280.
2, 000.

455.
2, 000.

00

31800.
6120.
30000.
15000.
675000.
39160.
5000.
446900.
8400.
205.
15600.
45600.
320.
5880.
15600.
249083.
8280.
500000.
15120.
14600.
4980.
72500.
9600.
40000.
500000.
13680.
8000.
25000.
318500.
147840.
441000.
800.
270.
5200.
11845.
2560.
116000.
387660.
56000.

N

NG BI DDERS
FOURTH

Bl D AMOUNT
55. 00 58300.
800. 00 6400.
30, 000. 00* 30000.
15, 000. 00* 15000.
13.50 607500.
15. 00 53400.
3, 700. 00~ 3700.
32.00 34880.
55. 00 18480.
50. 00 2050.
50. 00 39000.
75. 00 90000.
100. 00 1600.
100. 00 9800.
12. 00 9360.
65. 00 195065.
19. 00 52440.
350, 000. 00* 350000.
50. 00 18000.
15. 00 21900.
5. 00 4150.
6. 00 43500.
1, 000. 00 12000.
40, 000. 00~ 40000.
300, 000. 00* 300000.
200. 00 38000.
150. 00 6000.
75, 000. 00* 75000.
35.00 318500.
60. 00 211200.
56. 00 504000.
3.00 600.
3.00 135.
3. 00 3900.
500. 00 11500.
750. 00 1500.
2, 000. 00 116000.
805. 00 685860.
2, 000. 00 56000.

Bl D245
PACE 19
09/ 19/ 03
FI FTH
Bl D AMOUNT

42.00 44520.
2,375.00 19000.
30, 000. 00* 30000.
15, 000. 00* 15000.
14. 00 630000.
9. 00 32040.
5, 000. 00~ 5000.
25.00 27250.
60. 00 20160.
170. 00 6970.
70. 00 54600.
80. 00 96000.
215. 00 3440.
115. 00 11270.
47.00 36660.
80. 00 240080.
45. 00 124200.
400, 000. 00~ 400000.
58. 00 20880.
18. 00 26280.
8. 40 6972.
5.00 36250.
1, 250. 00 15000.
50, 000. 00* 50000.
450, 000. 00* 450000.
255. 00 48450.
180. 00 7200.
7, 500. 00~* 7500.
37.00 336700.
37.00 130240.
46. 00 414000.
5.00 1000.
5.00 225.
5.00 6500.
900. 00 20700.
4,000. 00 8000.
2, 900. 00 168200.
910. 00 775320.
2, 600. 00 72800.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04- 228444
04- CC- 680-
09/ 17/ 03

R

167.
3, 000.
625.
70.

485.
32.
32.

850.

126.

150.

42
2,375

.00
.00

49312.
159258.
46200.
158444.
23760.
1980.
5592.
5265.
500.
125.
2300.
5525.
1955.
32400.
26520.
1770.
3200.
5040.
9250.
15180.
1518.
13300.
2004.
3000.
106250.
32620.
11015.
26675.
13218.
16400.
1700.
3162.
16650.
1176.
4750.

SUMMARY

850.
114.
171.
65.
2,100.

OF

00
00

REMA/

22250.
127800.
9750.
37520.
167640.
44000.
138500.
21600.
3600.
5580.
5265.
500.
200.
2300.
6500.
1633.
40500.
39000.
1740.
1020.
4200.
10000.
34500.
2300.
11200.
3480.
2500.
102000.
27960.
7868.
41250.
13299.
16000.
1700.
2850.
18981.
1820.
4200.

NI NG BI DDERS

.00
.00
.00
.00
.75
.00
.00
.00
800.
110.
250.
40.
2,100.

00
00
00
00
00

53600.
167640.
44000.
149580.
23400.
1800.
5550.
7560.
1100.
3780.
2300.
9425.
4600.
48600.
36400.
3000.
3000.
2380.
11000.
34500.
5750.
11900.
3000.
3500.
106250.
41940.
21637.
26125.
18135.
26000.
1600.
2750.
27750.
1120.
4200.

Bl D245
PACGE 20
09/ 19/ 03
FI FTH
Bl D AMOUNT
1, 100. 00 50600.
550. 00 27500.
1, 100. 00 110000.
200. 00 15000.
120. 00 128640.
2.50 209550.
3.00 66000.
800. 00 221600.
7.00 25200.
. 60 2160.
1, 000. 00 6000.
250. 00 6750.
400. 00 800.
115. 00 115.
150. 00 1500.
146. 25 9506.
218. 00 5014.
182. 00 49140.
143. 00 37180.
500. 00 3000.
1, 600. 00 3200.
483. 00 6762
220. 00 11000.
26.10 18009.
109. 00 2507.
80. 00 11200.
93. 00 1116.
3, 500. 00 3500.
535. 00 90950.
54. 00 25164.
5.00 39340.
550. 00 30250.
34.00 13702.
34. 00 17000.
860. 00 1720.
130. 00 3250.
260. 00 28860.
67.00 1876.
2,400. 00 4800.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139

140
TOT

04- 228444

04- CC-680-R
09/ 17/ 03
SECOND

Bl D AMOUNT
1, 900. 00 11400. 00
4, 500. 00 4500. 00
135. 00 26190. 00
256. 00 6656. 00
107. 00 14980. 00
126. 00 36666. 00
45. 00 6750. 00
1.10 5170. 00
2.25 94. 50
2.25 2070. 00
1.00 210. 00
40. 00 480. 00
1.80 1296. 00
4.00 2200. 00
138, 175. 00* 138175. 00
75, 450. 00* 75450. 00
91, 657. 00* 91657. 00
27,581. 00* 27581. 00
15, 297. 00 30594. 00
18, 914. 00 18914. 00
50, 000. 00 100000. 00
1, 032. 00 1032. 00
514, 200. 00* 514200. 00

6, 691, 886. 10

SUMMARY

OF REMA

7,024, 480. 00

TH RD

Bl D AMOUNT
1, 500. 00 9000
4, 500. 00 4500
135. 00 26190
256. 00 6656
107. 00 14980
125. 00 36375
45. 00 6750
1.00 4700
2.00 84
2.00 1840
1.00 210
40. 00 480
2.00 1440.
4.00 2200.
100, 000. 00* 100000.
65, 000. 00* 65000.
92, 000. 00* 92000.
10, 000. 00* 10000.
3, 500. 00 7000.
3, 500. 00 3500.
75, 000. 00 150000.
25, 400. 00 25400.
660, 000. 00* 660000.

NI NG BI DDERS

FOURTH

Bl D AMOUNT
1, 500. 00 9000
4, 200. 00 4200
125. 00 24250
250. 00 6500
100. 00 14000
125. 00 36375
35.00 5250
1.40 6580
2.50 105
3.50 3220
2.00 420
30. 00 360
2.00 1440
4.00 2200.
125, 000. 00* 125000.
50, 000. 00* 50000.
50, 000. 00* 50000.
10, 000. 00* 10000.
15, 000. 00 30000.
15, 000. 00 15000.
50, 000. 00 100000.
20, 000. 00 20000.
495, 000. 00* 495000.
7, 065, 023. 00

Bl D245
PACE 21
09/ 19/ 03
FI FTH
Bl D AMOUNT
2, 000. 00 12000
3, 800. 00 3800
140. 00 27160
260. 00 6760
110. 00 15400
130. 00 37830
45. 00 6750
1.50 7050
3.05 128
3. 05 2806
1.35 283
54. 00 648
2.45 1764
5.40 2970.
135, 000. 00* 135000.
78, 000. 00* 78000.
85, 000. 00* 85000.
25, 000. 00* 25000.
15, 000. 00 30000.
17, 000. 00 17000.
90, 000. 00 180000.
1, 000. 00 1000.
750, 000. 00* 750000.
7,604, 561. 85



04- 228444 Bl D245
04- CC-680-R SUMMARY OF REMAI NI NG BI DDERS PACE 22
09/ 17/ 03 09/ 19/ 03
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 12, 000. 00* 12000. 00 500. 00* 500. 00 1, 000. 00* 1000. 00
2 3, 200. 00 720000. 00 2,500. 00 562500. 00 2, 000. 00 450000. 00
3 5, 000. 00~ 5000. 00 1, 000. 00* 1000. 00 1, 000. 00* 1000. 00
4 10, 000. 00* 10000. 00 25, 000. 00* 25000. 00 10, 000. 00* 10000. 00
5 300. 00 7200. 00 305. 00 7320. 00 250. 00 6000. 00
6 1.00 34900. 00 .35 12215. 00 .30 10470. 00
7 8. 00 17520. 00 9.50 20805. 00 10. 00 21900. 00
8 1, 500. 00 6000. 00 1, 400. 00 5600. 00 1, 500. 00 6000. 00
9 1, 500. 00 9000. 00 2, 000. 00 12000. 00 1, 500. 00 9000. 00
10 2.00 11320. 00 5. 00 28300. 00 1.00 5660. 00
11 5, 000. 00~ 5000. 00 10, 000. 00~ 10000. 00 7, 000. 00* 7000. 00
12 30, 000. 00* 30000. 00 1. 00* 1.00 20, 000. 00* 20000. 00
13 150. 00 750. 00 55. 00 275.00 100. 00 500. 00
14 50. 00 2750. 00 32.30 1776. 50 40. 00 2200. 00
15 2.00 3500. 00 . 98 1715. 00 1.00 1750. 00
16 40. 00 3200. 00 25.00 2000. 00 35. 00 2800. 00
17 4.00 1360. 00 4.00 1360. 00 5.00 1700. 00
18 5, 000. 00 10000. 00 14, 100. 00 28200. 00 5, 000. 00 10000. 00
19 40. 00 164000. 00 45. 00 184500. 00 30. 00 123000. 00
20 200. 00 40000. 00 300. 00 60000. 00 100. 00 20000. 00
21 300. 00 2100. 00 1, 300. 00 9100. 00 1, 000. 00 7000. 00
22 300. 00 1800. 00 500. 00 3000. 00 500. 00 3000. 00
23 15. 00 12000. 00 12. 00 9600. 00 10. 00 8000. 00
24 250. 00 500. 00 250. 00 500. 00 500. 00 1000. 00
25 20.00 520. 00 50. 00 1300. 00 50. 00 1300. 00
26 3. 00 2040. 00 2.80 1904. 00 3. 00 2040. 00
27 40. 00 1200. 00 32.30 969. 00 30. 00 900. 00
28 1.00 430. 00 2.00 860. 00 1.00 430. 00
29 150. 00 3150. 00 100. 00 2100. 00 50. 00 1050. 00
30 50. 00 300. 00 50. 00 300. 00 50. 00 300. 00
31 15, 000. 00 15000. 00 2,500. 00 2500. 00 3, 000. 00 3000. 00
32 4.00 680. 00 .50 85. 00 5.00 850. 00
33 150. 00 2850. 00 115. 00 2185. 00 100. 00 1900. 00
34 500. 00 4000. 00 560. 00 4480. 00 500. 00 4000. 00
35 300. 00 300. 00 400. 00 400. 00 300. 00 300. 00
36 100. 00 1400. 00 175. 00 2450. 00 200. 00 2800. 00
37 150. 00 1200. 00 100. 00 800. 00 150. 00 1200. 00
38 800. 00 2400. 00 1, 400. 00 4200. 00 1, 000. 00 3000. 00
39 20.00 18200. 00 2.00 1820. 00 5. 00 4550. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04- 228444

04- CC-680-R

09/ 17/ 03

250, 000.

1, 000.
20, 000.
250, 000.
200.
200.

10, 000.
35.

33.

60.

700.
700.
2, 200.
700.
2, 000.

00

31800.
9600.
30000.
5000.
720000.
71200.
5000.
43600.
26880.
8200.
62400.
48000.
800.
9800.
54600.
240080.
99360.
250000.
21600.
7300.
4150.
72500.
12000.
20000.
250000.
38000.
8000.
10000.
318500.
116160.
540000.
1000.
225.
6500.
16100.
1400.
127600.
596400.
56000.

SUMMARY

OF

REMA/

10, 000.
175, 000.
230.
200.

25.
51.
61.

400.
600.
2, 050.
905.
500.

00

32860.
8000.
30000.
1000.
1170000.
58740.
500.
47960.
10080.
533.
128700.
48000.
16.
98.
4680.
189063.
2760.
300000.
18720.
33580.
5810.
85187.
600.
10000.
175000.
43700.
8000.

1
227500.
179520.
549000.
614.
138.
3991.
9200.
1200.
118900.
771060.
14000.

N

NG BI DDERS
El GHTH

BI D AMOUNT
60. 00 63600.
500. 00 4000.
30, 000. 00* 30000.
15, 000. 00* 15000.
25.00 1125000.
25.00 89000.
1, 000. 00* 1000.
25.00 27250.
25.00 8400.
25.00 1025.
25.00 19500.
50. 00 60000.
50. 00 800.
50. 00 4900.
25.00 19500.
60. 00 180060.
20. 00 55200.
250, 000. 00* 250000.
50. 00 18000.
16. 00 23360.
6. 00 4980.
10. 00 72500.
500. 00 6000.
1, 000. 00~ 1000.
250, 000. 00* 250000.
200. 00 38000.
200. 00 8000.
1, 000. 00~ 1000.
30. 00 273000.
40. 00 140800.
55. 00 495000.
4.00 800.
4.00 180.
4.00 5200.
500. 00 11500.
750. 00 1500.
2, 000. 00 116000.
600. 00 511200.
1, 750. 00 49000.



04- 228444 Bl D245

04- CC-680-R SUMMARY OF REMAI NI NG BI DDERS PACE 24
09/ 17/ 03 09/ 19/ 03
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

79 1, 300. 00 59800. 00 900. 00 41400. 00 1, 000. 00 46000. 00
80 400. 00 20000. 00 560. 00 28000. 00 700. 00 35000. 00
81 1, 000. 00 100000. 00 850. 00 85000. 00 1, 200. 00 120000. 00
82 300. 00 22500. 00 105. 00 7875. 00 200. 00 15000. 00
83 30. 00 32160. 00 60. 00 64320. 00 100. 00 107200. 00
84 2.00 167640. 00 1.50 125730. 00 2.00 167640. 00
85 2.00 44000. 00 3.00 66000. 00 2.50 55000. 00
86 700. 00 193900. 00 500. 00 138500. 00 600. 00 166200. 00
87 6. 00 21600. 00 10. 00 36000. 00 6. 00 21600. 00
88 1.00 3600. 00 2.00 7200. 00 1.00 3600. 00
89 1, 000. 00 6000. 00 2, 000. 00 12000. 00 900. 00 5400. 00
90 300. 00 8100. 00 280. 00 7560. 00 300. 00 8100. 00
91 600. 00 1200. 00 500. 00 1000. 00 400. 00 800. 00
92 200. 00 200. 00 120. 00 120. 00 100. 00 100. 00
93 150. 00 1500. 00 250. 00 2500. 00 200. 00 2000. 00
94 200. 00 13000. 00 185. 00 12025. 00 150. 00 9750. 00
95 220. 00 5060. 00 185. 00 4255. 00 200. 00 4600. 00
96 250. 00 67500. 00 195. 00 52650. 00 180. 00 48600. 00
97 270. 00 70200. 00 196. 00 50960. 00 150. 00 39000. 00
98 500. 00 3000. 00 210. 00 1260. 00 500. 00 3000. 00
99 700. 00 1400. 00 270. 00 540. 00 1, 500. 00 3000. 00
100 1, 500. 00 21000. 00 275. 00 3850. 00 500. 00 7000. 00
101 200. 00 10000. 00 260. 00 13000. 00 200. 00 10000. 00
102 100. 00 69000. 00 37.00 25530. 00 30. 00 20700. 00
103 80. 00 1840. 00 80. 00 1840. 00 30. 00 690. 00
104 70. 00 9800. 00 80. 00 11200. 00 80. 00 11200. 00
105 300. 00 3600. 00 600. 00 7200. 00 300. 00 3600. 00
106 5, 000. 00 5000. 00 5, 200. 00 5200. 00 3, 000. 00 3000. 00
107 700. 00 119000. 00 655. 00 111350. 00 500. 00 85000. 00
108 120. 00 55920. 00 91. 00 42406. 00 75. 00 34950. 00
109 6. 00 47208. 00 2.75 21637. 00 2.50 19670. 00
110 600. 00 33000. 00 600. 00 33000. 00 1, 000. 00 55000. 00
111 35.00 14105. 00 35.00 14105. 00 30. 00 12090. 00
112 40. 00 20000. 00 33. 00 16500. 00 30. 00 15000. 00
113 1, 200. 00 2400. 00 900. 00 1800. 00 750. 00 1500. 00
114 100. 00 2500. 00 200. 00 5000. 00 100. 00 2500. 00
115 150. 00 16650. 00 90. 00 9990. 00 300. 00 33300. 00
116 60. 00 1680. 00 65. 00 1820. 00 60. 00 1680. 00
117 2,100. 00 4200. 00 2,400. 00 4800. 00 2, 000. 00 4000. 00



04- 228444 Bl D245

04- CC-680-R SUMMARY OF REMAI NI NG BI DDERS PACE 25
09/ 17/ 03 09/ 19/ 03
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

118 1, 500. 00 9000. 00 1, 900. 00 11400. 00 2, 000. 00 12000. 00
119 5, 000. 00 5000. 00 3, 800. 00 3800. 00 4, 000. 00 4000. 00
120 140. 00 27160. 00 135. 00 26190. 00 125. 00 24250. 00
121 320. 00 8320. 00 300. 00 7800. 00 250. 00 6500. 00
122 120. 00 16800. 00 110. 00 15400. 00 100. 00 14000. 00
123 150. 00 43650. 00 125. 00 36375. 00 125. 00 36375. 00
124 30. 00 4500. 00 64. 60 9690. 00 30. 00 4500. 00
125 1.00 4700. 00 1.65 7755. 00 1.00 4700. 00
126 3.00 126. 00 3.50 147. 00 2.00 84.00
127 4.00 3680. 00 2.95 2714.00 3. 00 2760. 00
128 2.00 420. 00 1.30 273.00 2.00 420. 00
129 30. 00 360. 00 37.00 444. 00 30. 00 360. 00
130 2.00 1440. 00 3.00 2160. 00 2.00 1440. 00
131 4.00 2200. 00 5. 00 2750. 00 4.00 2200. 00
132 180, 000. 00* 180000. 00 65, 000. 00* 65000. 00 150, 000. 00* 150000. 00
133 80, 000. 00* 80000. 00 65, 000. 00* 65000. 00 75, 000. 00* 75000. 00
134 90, 000. 00* 90000. 00 65, 000. 00* 65000. 00 50, 000. 00* 50000. 00
135 30, 000. 00* 30000. 00 80, 000. 00* 80000. 00 10, 000. 00* 10000. 00
136 20, 000. 00 40000. 00 3, 500. 00 7000. 00 2,500. 00 5000. 00
137 20, 000. 00 20000. 00 3, 500. 00 3500. 00 2,500. 00 2500. 00
138 100, 000. 00 200000. 00 75, 000. 00 150000. 00 75, 000. 00 150000. 00
139 1, 000. 00 1000. 00 10, 000. 00 10000. 00 5, 000. 00 5000. 00
140 790, 000. 00* 790000. 00 .00 0.00 .00 0.00

TOT 7,940, 944. 00 7,149, 853. 00 7,181, 414. 00



